



December 4, 2025

Addendum No. 3

RFP Number: 26-T003

Title: North Texas MOVES BUILD GRANT- TRE Double Tracking Construction Project

1. A site walk is being scheduled for November 11, 2025 tentatively at 9:00 a.m. Please send an email to Contractmgmt@ridetm.org to RSVP and confirm your attendance by 4 pm, December 5, 2025. Please limit the number of persons from your firm to no more than three. Additional details will be submitted in forthcoming Addendum once we finalize the number of attendees.
2. Section 2 Schedule of Events has been updated as follows:

EVENTS	DATE	TIME
RFP Release Date	November 6, 2025	3:00 PM CST
Pre-Proposal Meeting	November 12, 2025	10:00 AM CST
Site Walk	December 11, 2025	9:00 AM CST
Deadline for Submission of Written Questions (1)	December 18, 2025	5:00 PM CST
Proposal Submission Deadline	January 12, 2026	2:00 PM CST
Proposal Opening	January 12, 2026	3:00 PM CST
Location: Virtual - Microsoft TEAMS		
Interviews/Demonstrations from Most Qualified Proposers (if necessary)(2)	January 23 or 24, 2026	TBD
Trinity Metro Board Meeting to Recommend Contract Approval (3)	February 2026	
Contract Executed (4)	March 2026	

(1) Questions will be received in writing by e-mail. No questions will be answered verbally.

(2) The Trinity Metro reserves the right not to conduct oral demonstrations and/or interviews and select a Contractor based on written proposals only.

(3) The Evaluation Committee's recommendation of contract award is scheduled for Board presentation by the date above; however, Trinity Metro reserves the right to change the award date.

(4) Trinity Metro reserves the right to change the contract execution date.

ALL TERMS OF THE REQUEST FOR PROPOSAL REMAIN THE SAME UNLESS CHANGED THROUGH A WRITTEN AMENDMENT TO THE REQUEST FOR PROPOSAL.

NO ORAL CHANGES ARE BINDING. CHANGE REQUESTS MUST BE IN THE FORM OF A WRITTEN REQUEST TO BE ANSWERED IN A WRITTEN ADDENDUM.

RESPONDANTS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE FORM 1 IN THEIR PROPOSAL. FAILURE TO DO SO MAY INVALIDATE THE PROPOSAL

End of Addendum #3